STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE

04333-0016
JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

November 5, 2004

Subject: St George & South Thomaston
Project No’s STP-1121(700)X &
STP-1130(800)X

PIN’S 11217.00 & 11308.00

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following change to your bid documents:

Delete in its entirety “Special Provision Section 105 Control of Work (Limitation of
Operation)”one page total, and replace with the attached “Special Provision Section 1035
Control of Work (Limitation of Operation)” one page, dated November 5, 2004.

The Department has received the following Requests for information:

Q. Section 105, #1 Control of Work: “all culverts shall be completed prior to any
reclamation of existing pavement”. .. if we have to wait until July 15, 2003 to install
the “in stream” crosspipe at Sta. 384+00 prior to reclaiming, it does not appear that
we would have sufficient time to complete the project by the August19,2005
Deadline, particularly with the time restrictions noted in Section 107, # 3.

R. The in-stream work at 384+00 is confined to a side road and consists of
removal of this existing pipe only; this shall be paid under hourly equipment
items.

Q. Is the re-use of guardrail posts and rails to be paid for as 606.23 Type C
Single rail?

R. Guard rail installed will be paid for as Item 606.23 Type 3C guardrail. The
re-use of guardrail components will be allowed under this item. The
contractor shall conduct his operation such that new and existing components
are used in separate runs as much as possible.

Consider this change and information prior to submitting your bid on

November 17, 2004.
cezly,

' Scoit Bickford
(‘xi Contracts & Specifications Engineer
p
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Saint Geor ge-South Thomaston
STP-1121(700)X, STP-1130(800)X
C.H.I.P./Level Il Overlay

Route 131

November 5, 2004

SPECIAL PROVISION

SECTION 105
CONTROL OF WORK
(Limitation of Operation)

. All cross pipes shall be installed and completed within an area to be reclaimed
prior to the reclamation of existing pavement in that area.

. All foamed asphalt shall be covered with base pavement within ten (10) calendar
days of the foamed asphalt treatment. For each full day following this period,
liquidated damages will be assessed at the rate stated in Section 107.7.2.

. All ditching and in-slope rehabilitation shall be completed before the placement
of surface pavement.

. The Contractor will be limited to one paving operation at atime, including the
foamed asphalt treatment, unless otherwise approved by the Engineer.



